
PANEL "2TUR", 100A (TUTORING CENTER)
208/120V, 1Ø, 4W
(SEE PANEL SCHEDULE)

PANEL "2CNS", 100A (COUNSELING)
208/120V, 1Ø, 4W
(SEE PANEL SCHEDULE)

PANEL "2OSAL", 100A (OSAL)
208/120V, 3Ø, 4W
(SEE PANEL SCHEDULE)

PANEL "2MPE", 100A (MULTI-PURPOSE EVENT)
208/120V, 3Ø, 4W
(SEE PANEL SCHEDULE)

PANEL "2SCN2", 225A,
208/120V, 3Ø, 4W
(SEE PANEL SCHEDULE)

PANEL "2SCN3", 225A,
208/120V, 3Ø, 4W
(SEE PANEL SCHEDULE)

NMC STUDENT CENTER BUILDING (GROUND FLOOR)

3P150AT 3P50AT

3P50AT

3P150AT 3P50AT

3P50AT

NMC STUDENT CENTER BUILDING (SECOND FLOOR)

NMC STUDENT CENTER BUILDING (THIRD FLOOR)

SPD

PANEL "2CA1", 100A (COMMON AREA)
208/120V, 3Ø, 4W
(SEE PANEL SCHEDULE)

PANEL "2DEL", 100A (DELI)
208/120V, 3Ø, 4W
(SEE PANEL SCHEDULE)

PANEL "2OAR", 100A (OFFICE OF ADMISSIONS & RECORDS)
208/120V, 3Ø, 4W
(SEE PANEL SCHEDULE)

PANEL "2LIB", 100A (LIBRARY)
208/120V, 3Ø, 4W
(SEE PANEL SCHEDULE)

PANEL "2FIN", 100A (FINANCIAL AID)
208/120V, 3Ø, 4W
(SEE PANEL SCHEDULE)

DISTRIBUTION PANEL "4SCN"
1000A, 480/277V, 3Ø, 4W
(SEE PANEL SCHEDULE)

C

FOR CONTINUATION,
SEE PACKAGE 3 SHEET
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3P175AT

3P50AT

3P70AT

3P350AT

A

PANEL "2SCN1", 600A,
208/120V, 3Ø, 4W
(SEE PANEL SCHEDULE)

FOR CONTINUATION,
SEE 1

E2.1 DRY TYPE TRANSFORMER "TSCN1"
150 KVA, 480V-208/120V, 3Ø, 4W

PANEL "2MN1", 100A,
208/120V, 3Ø, 4W
(SEE PANEL SCHEDULE)

TO OTHER
LOADS

3P70AT3P100AT

PANEL "2MN3", 100A
208/120V, 3Ø, 4W
(SEE PANEL SCHEDULE)3P70AT

PANEL "4MN3", 400A
480/277V, 3Ø, 4W
(SEE PANEL SCHEDULE)3P250AT

PANEL "4MN1", 400A,
480/277V, 3Ø, 4W
(SEE PANEL SCHEDULE)

TO OTHER
LOADS

3P250AT3P350AT

PANEL "4KIT", 100A (KITCHEN)
480/277V, 3Ø, 4W
(SEE PANEL SCHEDULE)

N

G

1#2/0 TO COLD WATER
METALLIC PIPE

1#2/0 TO FOUNDATION
REBAR

INTERSYSTEM BONDING
TERMINATION (IBT)

3/4"C, 1#2/0 TO 3/4"Ø x 10'-0"L

1#2/0 TO PBB AT
IT CLOSET 116

3P100AT3P100AT

M

3

N

G

1#1/0 TO FOUNDATION REBAR

1#1/0 TO INTERSYSTEM
BONDING TERMINATION

PANEL "2KIT",  225A (KITCHEN)
208/120V, 3Ø, 4W
(SEE PANEL SCHEDULE)
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3P50AT
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3P50AT

M

3

3P50AT

3P50AT

5

3P50AT

3P50AT

3/4"C, 1#2/0 10

4"C, 4#500 KCMIL, 1#2 GND

1 1/2"C, 4#2, 1#8 GND

3

1"C, 4#6, 1#6 GND
2"C, 4#2/0, 1#6 GND

10

1"C, 4#6, 1#6 GND

1"C, 4#6, 1#6 GND

2 1/2"C, 4#250 KCMIL, 1#4 GND

2 SETS (3 1/2"C, 4#350 KCMIL, 1#1 GND)

1
E2.4

11

3/4"C, 4#10, 1#10 GND

1413

3P50AT

3

3P150AT

3P150AT

2"C, 4#1/0, 1#6 GND

2"C, 4#1/0, 1#6 GND

M 10

TO LIGHTNING
PROTECTION
SYSTEM GROUND
RING

1"C, 4#4, 1#6 GND

1 1/2"C, 4#4, 1#6 GND

1 1/2"C, 4#2, 1#8 GND

2 1/2"C, 3#250 KCMIL
1#4 KCMIL

N

G
5

1#1/0 TO FOUNDATION REBAR

1#1/0 TO INTERSYSTEM
BONDING TERMINATION

M

101
3P30AT

SPD

3/4"C, 4#10, 1#10 GND

1
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M
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ECB-ELEV2, 3P50AT, 600V, NEMA 1

CONTROLLER

ELEVATOR 2
480V, 3Ø, 15HP

1

M 10
1

SPD 1

3/4"C, 4#10, 1#10 GND

1"C, 4#6, 1#6 GND
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ONE LINE DIAGRAM -
SHEET 2

1 ONE LINE DIAGRAM - SHEET 2
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